cfm.'s JULY 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 NORTH REGION
All information presented here is an estimate; it is preliminary and subject to change.*
CALIFORNIA DEPARTMENT OF TRANSPORTATION
Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)
Structural Structural Environmental Estimated
B t AsApgaIt f;r}:zeczte Fg:r:::? Concrete Imported Roadway Excavation Ag:]%r:_%raet;se((jall Bar Reinforcing| Structural Permits (e.g., 404 Engi . Working Days | Anticipated Anticipated Bid
# EA CO Rte. Postmiles Project Description Location rojec edmer:l s (e.9., ( b ):I 6 - (incl. Footing Borrow Excavation |(incl. Retaining Bases) Steel Steel Unique Construction Items USACOE, 401 Water ggtl.neetr s (WD) & Plant Advertise- on ICIPa eD tl
SR e o 5| and wall) ™) ™) walls) ; kg) kg) Quality, 1602 Fish & S || S| memEee penipg[Bate
[tonne] pascmenty) [m3 [m3 iy Game, etc.) Days (PED)
FROM 0.5 KM NORTH Confinement System
MAKE CURVE OF THE SONOMA (ECS), Fish as};a s $10,000
11 | 44421 NAP 121 000.3/002.0 |IMPROVEMENTS AND COUNTY LINE TO Roadway 18,000 AC-A 0 450 20 40,300 40 9,500 53,000 0 30 (;rash !:Jushio% " | 401, 404, 1602 ’ 500 Jul-08 Aug-08
WIDEN SHOULDERS | 0.09KM EAST OF DUHIG :
locations, 2,600 LF
ROAD ;
guardrail
EAST OF WALTERS microsufacing, 1,000
REHABILITATE ROAD IN SUISUN CITY | Box culverts, retaining 56,000 AC P 401, 404, 1602,
12 | 0T10U SOoL 12 7.9/20.6 ROADWAY TO CURRIE ROAD wall 21,000 RAC-G 0 800 19,500 230,000 1,600 103,000 23,000 76,000 LMCgLuSirig;e:I,i:igc;ash BCDC $37,000 420 Jul-08 Dec-08
WEST OF RIO VISTA stag
construction
REPLACE WEIGH Message sign, buildin Building work (lump sum
13 | 3A8101 SOL 80 13.8/14.8 STATION MESSAGE IN CORDELIA ge sian, g 0 0 0 0 0 0 0 0 0 g wor P None $800 60 Jul-08 Aug-08
work price)
SIGN
REMOVE SLIDE AND . I
14 | 35770 | SOoN | 116 45 consTRUCT soiL | ONROUTE 116 ATPM Soil nail wall 150 0 100 0 700 200 0 5,000 0 Specialty drill rig and None $850 100 Jul-08 Aug-08
4.5 crane
NAIL WALL
REPAIR SLIPOUT BY Soldier pile tie-back
15 | 3S840 SON 1 26.6 CONSTRUCTING TIE- IN SONOMA a/all 200 0 170 0 4,300 800 130 33,000 91,000 Timber lagging CE $2,600 120 Jul-08 Sep-08
BACK WALL
Remove yellow thermo
Left-turn ) . .
SPOT IMPROVEMENT: channelization. curve Class 3 traffic stripe, erosion
LEFT-TURN FROM TRINITY RD (KP realianment ro’adwa 1700 ’ control (netting), temp
16 | 219861 SON 12 029.7/ 030.9 CHANNELIZATION |47.8) TO ARNOLD DRIVE 9 . y 6,100 0 80 0 6,600 0 ! . 5,000 0 shoring, biofiltration 401, 404, 1602 $3,300 230 Aug-08 Sep-08
overlay, shoulder Class 4: s
AND CURVE (KP 49.7) widening and culvert 2300 swale, tree mitigation,
REALIGNMENT 9 R ’ plant establishment,
replacement/extension . .
traffic signal relocation

*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hg/esc/oe/weekly _ads/index.html for the latest information on contracts.
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- EF lodtrans

CALIFORNIA DEPARTMENT OF TRANSPORTATION

JULY 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 NORTH REGION

All information presented here is an estimate; it is preliminary and subject to change.*

Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)
Structural Structural Environmental Estimated
Project Elements (e ASApgal\Li?sgzeczte Fg:r:::? Concrete Imported Roadway Excavation Ag:]%r:_%raet;se((jall Bar Reinforcing| Structural Permits (e.g., 404 Enm Working Days | Anticipated Anticipated Bid
# EA CO Rte. Postmiles Project Description Location ) ER (&) (incl. Footing Borrow Excavation |(incl. Retaining Steel Steel Unique Construction Items USACOE, 401 Water g. (WD) & Plant Advertise- p
soundwalls) broken out Concrete d wall 3 3 I Bases) X X Estimate . Opening Date
T P (ma) an all) m°) m°) walls) [ma] (kg) (kg) Quality, 1602 Fish & Establishment ment Date
[ [m? [m? Game, etc.) Days (PED)
REPAIR SLIPOUT, Anchord wiremesh, V- .
17 | 3S590 MRN 131 2.5/2.5 WIREMESH WITH IN MARIN COUNTY Ditch, CMP and OMP 0 0 5 0 0 20 0 0 0 Anchors wire mesh CE $200 40 Aug-08 Sep-08
IN MARIN COUNTY ON
18 | 45250 | MRN | 1 5.1/7.1 OVERLAY DETOUR | b \NORAMIC Hwy, cR | COd Plane and AC 4,000 0 0 0 0 0 0 0 0 30000 m2 of cold None $600 30 Aug-08 Sep-08
ROAD overlay planing
A108
IN NAPA COUNTY ON
ROUTE 29, PM 38.87 & . .
19 | 3S600 NAP 29 38.8&42.6 REPAIR SLIDES 42,6 DAF CC-CT04-O55 Slope repair 0 0 0 0 200 0 0 0 0 Erosion control (type B) None $100 15 Aug-08 Sep-08
& 056
IN AND NEAR SANTA
ROSA AND WINDSOR
ON ROUTE 101 FROM -
KP 35.6/47.7 V'\:/:)D;E ('):SE%VQ 0.5 KM NORTH OF a\f:;e;?;xg;:ltg%on 235,000 AC 240,000 | Lime-treated subgrade,
20 | OAl0U SON 101 | PM 22.1/29.7 STEELE LANE pavem - ’ y 3,500 1,700 0 55,000 3,000 19,000 140,000 (Sign 1350-m MBGR, 401, 404, 1602 $84,000 520 Aug-08 Nov-08
AND REHABILITATE retaining walls, bridge 45,000 RAC .
PAVEMENT UNDERCROSSING TO widening. sian structure Structure) | 2 crash cushion arrays
0.5 KM NORTH OF 9. s19
WINDSOR LANE
UNDERCROSSING
IN SONOMA COUNTY
21 | 2S700 SON 1 22.9 STO?I;EAAILAAGE ON STATE ROUTE 1 2.8 | Grading, Underdrain 70 0 0 0 180 0 6 0 0 None None $150 30 Aug-08 Sep-08
KM NORTH OF JENNER
WIDEN FROM 4 TO 6 - 48,800 HMA
LANES FOR HOV AND HOV widening and | 5300 HMA (openy Temp retaining wall 840 WD
22 12965 SON 101 13.9/15.5 MODIEY IN SONOMA COUNTY interchange graded) 40 11,000 182,000 56,500 8,400 46,200 1,602,000 24200 mg 404, 401 $56,500 30 PED Sep-08 Nov-08
INTERCHANGE modification 6600 HMA
(rubberized)

*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hg/esc/oe/weekly _ads/index.html for the latest information on contracts.
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- EF lodtrans

CALIFORNIA DEPARTMENT OF TRANSPORTATION

JULY 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 NORTH REGION

All information presented here is an estimate; it is preliminary and subject to change.*

Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)
Structural Structural Environmental Estimated
B t AsApgaIt f;r}:xeczte Fg:r:::? Concrete Imported Roadway Excavation Agg]%r:i]:;tse((ja” Bar Reinforcing| Structural Permits (e.g., 404 Engi . Working Days | Anticipated Anticipated Bid
# EA CO Rte. Postmiles Project Description Location rojec SNEIS (@ ) (incl. Footing Borrow Excavation |(incl. Retaining Steel Steel Unique Construction Items USACOE, 401 Water ngl.neer s (WD) & Plant Advertise- n ICIPa € !
soundwalls) broken out Concrete d wall 3 3 I Bases) X X Estimate . Opening Date
T P (ma) an all) m°) m°) walls) [ma] (kg) (kg) Quality, 1602 Fish & Establishment ment Date
! [m¥ [m3 Game, etc.) Days (PED)
IN SOLANO COUNTY IN | Building construction, .
23 | 290001 | soL | 8o 6.7 c or\?g;;?}g% on VALLEJO AT THE | lighting, retaining walls, 0 s00cY | 1030CY | 2550CY | 15CY 500 CY 270cY | 167,00018 | 14,0008 | SN Ff,;accni restroom None $6,800 235?8 l\j’\é% Oct-08 Dec-08
HUNTER HILL SRRA additive bidding y
*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hg/esc/oe/weekly ads/index.html for the latest information on contracts. Page 5 of 7




*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hg/esc/oe/weekly _ads/index.html for the latest information on contracts.

Eta m.'s JULY 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 SOUTH REGION
All information presented here is an estimate; it is preliminary and subject to change.*
CALIFORNIA DEPARTMENT OF TRANSPORTATION
Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)
Structural .
CO:cSrZT:I(tAC) ':glg:r:zr;? Sctgiitrirtzl Imported Roadway SCEVEIEN || AgTEEEEs Bar Reinforcin Structural R FammE Wfrsl:::atDead s| Anticipated
: ; - . Project Elements (e.g., : : : ‘ (incl. non-treated 9 ) ) (e.g., 404 USACOE, 401 Engineer's g bay pe Anticipated Bid
# EA CO Rte. Postmiles Project Description Location dwall with RAC Concrete (incl. Footing Borrow Excavation Rl Bases) Steel Steel Unique Construction Items Wat lity. 1602 Fish & - (WD) & Plant Advertise- o A Dat
SO broken out Pavement and Wall) (m3) (ma) walls) g 3 (kg) (kg) ater Qg:r;i:’ etc) 'S stimate Establishment ment Date pening Late
[tonne] m? [m3 5 iy b Days (PED)
[m7]
CREATE TWO FROM THE SANTA Concrete barrier 95-m concrete barrier
DISPOSAL SITES | CRUZ COUNTY LINE TO ) . : - ;
24 | 1A860 | SCL 152 000.0/003.1 WITH DRAINAGE 0.25 MILE EAST OF (ijrr;:::zdedgcgtzrr;ds 130 0 20 0 50 0 0 0 0 ansz?ni:r:::ce None $450 66 Jul-08 Aug-08
IMPROVEMENT SPRIG LAKE ge sy
INSTALL CLARIFIER NEAR GILROY AT THE
TANK & CORRECT NORTHBOUND WEIGH 750-gallon clarifier
25 | 2L070 | SCL 101 11.4 INSPECTION FACILITY Clarifier tank 0 0 0 0 0 35CY 2CY 0 0 9 None $170 65 Jul-08 Aug-08
DRAINAGE tank
PROBLEM ON NORTHBOUND 101
PMR11.4
IN SAN JOSE ON ROUTE . L
Planting & irrigation, 3- 400 15-gallon plants,
HIGHWAY 87 FROM JULIAN . 120 WD
26 | 0A271 | SCL 87 6.1/6.9 PLANTING STREET TO TAYLOR year pla(nst zz:::;lshment 0 0 0 0 0 0 0 0 0 7,000 c:::t-sgallon None $1,000 750 PED Jul-08 Aug-08
STREET P
IN SANTA CLARA CO
ON RTE 85 IN SAN
JOSE, CUPERTINO &
R17.8/R19.6 UPGRADE SUNNYVALLE FROM Concrete and thrie
27 | 0A480 | SCL | 85,101 EXISTING MEDIAN STEVENS CRK TO beam barriers 6290 tons 0 0 0 950 CY 0 1200 CY 0 0 None None $5,900 150 Aug-08 Sep-08
34.4/38.6 BARRIER HOMESTEAD RD; ON
RTE 101 IN SAN JOSE
AT VARIOUS
LOCATIONS
IN SANTA CLARA
28 | 44880 | SCL 152 006.1/ 006.7 |SCOUR MITIGATION COUNTY ON ROUTE 152 Bridge 3,500 0 1,360 10 Tonne 13,800 1,400 2,400 35 209,000 None 401, 404, 1602 $9,200 200 Aug-08 Oct-08
AT THE UVAS CREEK
BRIDGE #37-0047
Page 6 of 7



&5 lodtrans

CALIFORNIA DEPARTMENT OF TRANSPORTATION

JULY 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 SOUTH REGION

All information presented here is an estimate; it is preliminary and subject to change.*

Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)
Structural .
S AsphaItAC PCO.;\'::T Sct;unitrirtzl |mported Roadwas Excavation | Aggregates (all Bar Reinforci Structural Environmental Permits WEskt?matDed Antici d
A . L . Project Elements (e.g., onF:rete( ) . A P ‘y (incl. non-treated ar Reinforcing ructura . . (e.g., 404 USACOE, 401 Engineer's orking bays " |C|p§te Anticipated Bid
# EA CcO Rte. Postmiles Project Description Location with RAC Concrete | (incl. Footing Borrow Excavation L Steel Steel Unique Construction Items R . . (WD) & Plant Advertise- .
soundwalls) broken out o y—, and wall) 3 3 Retaining Bases) Water Quality, 1602 Fish & Estimate . Opening Date
(m®) (m°) walls) [m] (kg) (kg) Game. etc.) Establishment| ment Date
[tonne] (m®) [m3 (m] e Days (PED)
CONSTRUCT IN THE CITY OF SAN . 401, 404, 1602,
TRANSITION Construction of
SUPERSTRUCTUR FRANCISCO FROM THE foundations and CRWQCB, BCDC,
29 | 0120S SF 80 7.9/18.2 E ON YERBA :g%%AKBMUEESATTloJFNﬁﬁé Bridge 500 40 37,000 0 5,000 16,000 300 6,300,000 28,000 columns on a steep U&Sg;\'{i?ﬁi‘igxﬁ $160,200 1,320 Aug-08 Jan-09
BUENA ISLAND AS i slope, electrical duct . > .
YERBA BUENA TUNNEL Marine Fisheries
PART OF SFOBB (SFOBB) bank Service
PROJECT
UPGRADE SAFETY | IN SAN MATEO COUNTY| SRRA Building, new
ROADSIDE REST | NEAR HILLSBOROUGH rest rooms, 100 Ton Building project, 250 WD
30 | 0A920 SM 280 |R013.3/R013.6| AREA (SRRA)TO AT THE CRYSTAL storage/vending area, (English) 200 CY 80 CY 300 CY 300 CY 130 CY 150 CY 8,000 LB 3,300 LB | building work as lump None $4,400 365 PED Oct-08 Nov-08
MEET ADA SPRINGS SAFETY and other site 9 sum item
REQUIREMENTS | ROADSIDE REST AREA improvements
SAN MATEO COUNTY Mitigation, plant
NEAR PACIFICA FROM | establishment, electrical 401, 404, 1602, San
31 | 1123) SM 1 39.6/40.1 ng\?EZEEP'I'AAI'TIél’:‘lD PM 1.3 TOPMO.8 irrigation components, 0 0 0 0 0 0 0 0 0 None Mateo County LCD $1,600 1222(()) Y:VIEDD Oct-08 Nov-08
SOUTH OF LINDA MAR | gravel removal, type wetland
BOULEVARD BW and WM fence
R29.1/R30 2 DECK IN SM AND ALAMEDA
’ "~ |RESURFACING AND| COUNTIES ON RTE 84 .
32 | 04225 |SM/ALA| 84 ORO.O/RLO EXPANSION JOINT | AT THE DUMBARTON Deck Resurfacing 0 0 0 0 0 0 0 6,200 0 None 401, BCDC $5,900 150 Nov-08 Jan-09
’ ’ REPAIR BRIDGE
INSTALL CLOSED IN ALAMEDA, SAN Closed circuit TV Closed circuit TV
33 | 15131 | VAR - - CIRCUIT TV MATEO AND SANTA cameras 0 0 0 0 0 0 0 0 0 cameras None $9,100 360 Nov-08 Jan-09
CAMERAS CLARA COUNTIES

*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hg/esc/oe/weekly _ads/index.html for the latest information on contracts.
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& lodtrans

JULY 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 EAST REGION

CALIFORNIA DEPARTMENT OF TRANSPORTATION

All information presented here is an estimate; it is preliminary and subject to change.*

Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)
. Estimated
Portland Structural Environmental .
: Asphalt Concretel  coment  [concrete (incl.| Imported Roadway ExciU:t(i:g:\rzlncl Ai%r:_?:sfeéa” (EED Structural ) ) Permits (e.g., 404 o king Anticipated . )
# EA co Rte. Postmiles Project Description Location IAIEE Ele,;mer:lts €g. (AbC) \ll(vnh RAE Concrete | Footing and Borrow Excavation | o =" walls)- Bases) Re|gforcl|ng Steel Unique ICO“S”UC“O” USACOE, 401 Water Eggl_neer s Day;I(WD) &| advertise- AgthlPateg Bid
soundwalls) roken out D — wall) ™) ™) g] € tee (ka) tems Quality, 1602 Fish & stimate gnt ment Date pening Date
[tonne] g 3 [m?] [m?] (kg) Game, etc.) Establishmen
(m’) (m’] b, t Days (PED)
6.1/7.8 PIER 34 FENDER Specially
1 | 3a760 | %/ | 580 COLLISION DAMAGE| AT THE RICHMOND-SAN Fender repair 0 0 0 0 0 0 0 0 o | Manufactured Plastic| o, gopc $800 135 Jun-08 Aug-08
MRN RAFAEL BRIDGE Lumber and Rubber
0.0/2.6 REPAIR
Bumpers
EXPAND EXISTING Lump Sum Buildin
2 20777 | ALA - - MAINTENANCE IN ALAMEDA COUNTY 2 Buildings 1,050 300 550 0 1,150 3,650 1,250 0 37,300 P Item 9 None $3,300 260 Aug-08 Sep-08
STATION
ON SOUTHBOUND I-680 Freeway widenin
WIDEN FREEWAY, FROM MISSION BLVD avement)ll‘ehabilitagt;i’on 81,000 HMA
3 | 4A520 | ALA 680 R6.1/R19.3 REHABILITATE (ROUTE 238) IN FREMONT pretainin walls. brid e’ 20’000 RAC 2,000 6,500 1,200 38,000 15,000 9,000 465,000 30,500 ROCIP 401, 1602 $49,000 440 Aug-08 Sep-08
ROADWAY TO STONERIDGE DRIVE Vﬁdemn' 9 :
IN PLEASANTON 9
WIDEN FREEWAY, ON [-680 FROM Freeway widenin
ALA/ R000.0/R019.3 CONSTRUCT CALAVERAS BLVD avement{ehabilita?i’on 500 rapid- Electronic toll system,
4 25378 scL 680 AUXILIARY LANE, |(ROUTE 237) IN MILPITAS pretainin walls. brid e’ 68,000 setting 5,000 0 29,000 14,000 18,500 708,000 21,500 HOV/HOT lane 401 $50,000 495 Sep-08 Oct-08
M7.4/M9.9 REHABILITATE TO STONERIDGE DRIVE V\%denin‘ 9 concrete striping
ROADWAY IN PLEASANTON 9
N THE CITY OF FREMONT LS signal and lighting
INSTALL TRAFFIC AND NEWARK AT THE . '
5 | 44810 | ALA 84 3.8 SIGNALS THORNTON AVE Traffic signal 270 75 0 0 0 0 0 0 0 remove cco:gcrete 140 None $630 90 Aug-08 Oct-08
OVERCROSSING
IN LIVERMORE, DUBLIN
AND PLEASANTON
CONSTRUCT EB FROyO%igrAEﬁg OF Pavement, TOS, 441,000 AC
6 | 29083 | ALA 580 13.2/19.1 HOV LANE AND soundwall, concrete ' 500 350 0 44,000 1,450 9,000 110,000 0 None 401, 404, 1602 $59,000 490 Sep-08 Nov-08
REHABILITATION OVERCROSSING barrier, retaining wall 48,900 RAC
TO 0.5 KM WEST OF ’
HACIENDA DRIVE
OVERCROSSING
IN OAKLAND AT HIGH Replace bridges,
7 | 16542 | ALA | 880 | 027.4/0280 |SEISMICRETROFIT)  STREET OVERHEAD construct roadway, 29,000 0 21,000 | 7,000 | 46,000 10,000 28,000 | 3,900,000 | 34,000 None None $110,000 1,300 Sep-08 Dec-08
PH-2 BRIDGE DS # retaining walls, and
4115_$59.2M pumping plant

*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hg/esc/oe/weekly _ads/index.html for the latest information on contracts.
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CALIFORNIA DEPARTMENT OF TRANSPORTATION

JULY 2008 UPCOMING CONSTRUCTION PROJECTS DISTRICT 4 EAST REGION

All information presented here is an estimate; it is preliminary and subject to change.*

Estimated Quantities of Major Construction Items (in metric units unless otherwise noted)

CARLSON BLVD

. Estimated
Portland Structural Environmental -
Project Element ARGyt | Cement |concrete (.| mparted | Roadway | SUCE | \ORRECH S swetral | constucuon | PEMIS (09,408 | | SO | antiipated | g
# EA co Rte. Postmiles Project Description Location rojec e;mer:l S (e.9., ( b )\l'(w " Concrete Footing and Borrow Excavation Retainin walls)- Bases) elgtorcllng Steel nique Itons ruction USACOE, 401 Water Egtl_neetrs ayzl( " ) Advertise- (; cipal eD tl
sounawal S) roken ou Pavement WaII) (m3) (m3) g 5 eel (kg) ems Quality, 1602 Fish & stimate gn ment Date pening Date
[tonne] Jk (m7] [m? [m?] (kg) Eene, @) Establishmen
T t Days (PED)
IN LIVERMORE ON
ROUTE 580 FROM 0.2 KM
EAST OF PORTOLA AVE
OVERCROSSING TO 0.1 New interchange,
580/ 84-21.0/24.0 (580) CONSTRUCT KM EAST OF AIRWAY new bridges, bridge 32,000 AC
8 17133 | ALA ISABEL AVE/I-580 . X T 0 8,000 195,000 21,000 4,000 31,000 1,024,000 0 None 401, 404, 1602 $50,000 800 Oct-08 Dec-08
84 46.4,/47.2 (84) INTERCHANGE BLVD OVERCROSSING (|widening, retaining walls,| 13,000 RAC
o AND ON ROUTE 84 FROM soundwall
0.3 KM NORTH OF
AIRWAY BLVD TO 0.5 KM
SOUTH OF PORTOLA AVE
IN LIVERMORE ON
REBULD SCALE WESTBOUND ROUTE 580 o ) o
9 |3A9701| ALA 580 KP 14.5 HOUSE 1.2 KM EAST OF VASCO Building 0 0 0 0 0 0 0 0 0 Weigh-scale building None $1,550 150 Oct-08 Dec-08
ROAD AT LIVERMORE
WEIGH STATION
IN CONTRA COSTA
CcC/ INSTALL TRAFFIC [ COUNTY IN THE CITY OF | Traffic signals, planting,
10 | 2A890 MRN 80 0.8/1.2 SIGNALS RICHMOND ON RTE 80 AT irrigation 435 30 0 0 130 0 0 0 0 None None $600 80 Dec-08 Feb-09

*Please check the Caltrans OE webpage at http://www.dot.ca.gov/hg/esc/oe/weekly _ads/index.html for the latest information on contracts.
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